
CORRIGENDUM - ANNEXURE-I 

Appointment of Consultant for New Vessels Acquisition (Tender Ref : NCAOR/NORV/07) 

Pre-bid meeting : 17th November, 2011 : QUERIES & CLARIFICATIONS    

S. No. Tender Description Queries Clarifications 
I. Maritime Associates Pte Ltd, Singapore. 

Section 1 
1.  Section 1 – 1.2 

NCAOR is proposing for acquiring three 
research vessels, two for carrying out 
oceanographic research and one for 
fishery research and other exploratory 
programmes of India. For this purpose, 
NCAOR invites bids from reputed firms 
or consortiums with relevant 
experience for awarding the work of 
CONSULTANT 
FOR RESEARCH VESSELS for developing 
Guideline Specifications Document 
(GSD) and cost / time frame estimation 
for all three vessels. 

(i) Please clarify 'other exploratory programmes'. This is 
to incorporate relevant design Classification notations 
for the designs.       
                                                                                                                             
(ii) As per Section 2.3.8 and Section 3, the GSD calls for a 
throrough Basic Design and hence suggest the 
terminology Guideline Specifications Document (GSD) 
to be changed to Basic Design.  
 
(iii) As per Sections 3.1.8, 3.1.21 and 3.2.1 Classification 
of Vessel, Please advise whether the Basic Design(GSD) 
shall be a Class Approved Basic Design or a Class 
Compliance Basic Design.   

(i) Other exploratory programmes will be 
carried out utilising the listed equipment and 
facilities and do not require any change to 
the outline specifications.     
 
(ii) Parameters at 2.3.8 are provided for 
examination to prepare concept design and 
the consultant is not required to submit basic 
design.  
 
(iii) GSD document and design are to be Class 
Compliance. No class approval required at 
this stage.  

  Please clarify that the Bidder is not required to submit 
any Basic Design (GSD) on 23rd December 2014. As per 
Section 4.9, the Bidder shall guarantee to commence 
work within seven days from the award of the Contract 
and receipt of initial down payment whichever is later. 

Not required.     

Section 2 
2.  Section 2 – 2.3.2 

To provide makers list for all major & 
critical machinery / equipment. The 
makers should be reputed firms 

Any preference on countries from which the reputed 
firms should originate from..? 

No. 



engaged in manufacture/supply of 
relevant shipboard machinery / 
equipment. 

3.  Section 2 – 2.3.4 
Specifications and makers list of 
Scientific Equipment shall be provided 
by 
NCAOR. 

As the Scientific Equipment Makers List is provided by 
NCAOR, will the cost of the equipment will also be given 
by Maker to NCAOR ?                                                                     
Request NCAOR to provide cost of Scientific Equipment 
along with Makers List to the Bidder for the following 
reasons:                                                                                                     
This is to avoid the Scientific Equipment Supplier: (i) to 
have biased pricing levels to different Engineering 
Consultants seeking pricing from the Supplier.                                                                               
(ii) to have different delivery schedule of the Scientific 
Equipment to different Consultants/shipyards. 

 
 
 
 
 
Consultants should prepare cost estimate of 
scientific equipment as per the makers list to 
be given by NCAOR.  
 
 
 

  Thereafter as per Section 2, sub-clause 2.3.11 and 
2.3.12, the Bidder will incorporate the time and costs 
into the Lumpsum Quote that would be quoted by the 
bidder. 

Time and Cost estimations are part of 
workscope and need not be submitted with 
the bid.     

  Alternatively, NCAOR could allow Bidder to exclude 
supply of Scientific Equipment. The Scientific Equipment 
could be supplied by NCAOR and address this issue 
separately to shipyards during the Construction tender 
Bid. 

Supply of equipment is not in the scope of 
consultant work. 

4.  All operational facilities required for 
each equipment on a research vessel 
and to be provided by the shipyard are 
also to be detailed and provided in the 
GSD. 

As the Research Scientists will be familiar with the 
facilities required for the Scientific Equipment, all 
operational facilities to be discussed during meetings 
and to be specified to the vessel designer so as to 
incorporate in the design of the vessel and later pass to 
the shipyard for quotation purposes. 

Consultant by virtue of his previous design 
experience with similar vessels, to be able to 
suggest the detailed layouts of important 
operational facilities.   

5.  Section 2 – 2.3.8 
Bidder will critically examine all aspects 
required for shipbuilding, including but 
not limited to the following while 
developing the concept design and 

The Clauses mentions for a thorough 'Basic Design' 
instead of just a 'Guideline Specification'. The Bidder 
hence suggest that the terminology to be changed to 
'Basic Design' for the 3 vessels thorugh out the Tender 
Document instead of 'Guideline Specifications 

No change required to tender doc. 



building specifications: 2.3.8.1 to 
2.3.8.10 

Document'. 

6.  Section 2 – 2.3.8.5 
91. Electric load and DG set capacity 
arrival with a growth margin of 20% 

Please specify, if any, the anticipated 20% increase with 
respect to systems like Propulsion or Scientific 
Equipment etc..? 

It is on total electrical load.  

7.  Section 2 – 2.3.9 
For finalizing the GSD, the consultant 
has to visit NCAOR or anywhere in India 
for discussing with users, experts and 
experts’ committee for finalizing the 
GSD and completing  the deliverables. 
Interactions with the prospective users 
of the vessel and scientists of NCAOR, 
CMLRE and other agencies nominated 
by NCAOR shall also be carried out by 
the consultant during the course of the 
work. 

As per Section 4, sub-section 4.58, the Bidder has to 
finalise the Design within 6 months from the date of 
award of Contract to the Bidder, to avoid the Liquidated 
Damages as per Section 7 sub-section 15, the Bidder 
proposes that the visits limited to the following:                                                                           
(i) we propose that NCAOR to pass all information to the 
Bidder within 3 months from the date of award of 
Contract to the Bidder.                                                                         
(ii) The Bidder proposes total three (3) visits, one visit 
per month, each visit not more than 4 days and the last 
visit to be in the 3rd month from the date of award of 
Contract.                                                                                                                
(iii) As per section 3, sub-section 3.1.8, since the Basic 
Design (GSD) requires approval from IRS and also any 
one of the reputed and permanent members of IACS, 
any delays caused due to the delay in Class approval 
due to the lack of information provided in the 
information by the nominated personnel of NCAOR, the 
Bidder shall not be liable for such delays and shall not 
be penalised by NCAOR by way of penalty or liquidated 
damages. 

 
 
 
 
 
Consultants to make four visits of not more 
than 3 days each at the request of NCAOR. 
Consultants may make any additional visits 
as required by him to complete the job 
without any additional cost.  Visits may be 
either to Goa, New Delhi or anywhere in 
India. 

 

  OR ALTERNATIVELY, NCAOR to propose the number of 
visits to the separate individuals or agencies, locations 
of visits etc. This is crucial in costs estimates to 
incorporate into the final lumpsum cost. 

  In any case, NCAOR shall indicate the number of 
occasions to meet with nominated people and shall be 
construed in such a way so as to take in account of the 
time frame given to Bidder to complete the specified 



work as indicated in Section  4.58 
Section 3 

8.  Section 3 
3.1 to 3.3.4 

Same comment as in Section 2.3.8 above No change required to tender doc. 

9.  Section 3 – 3.1 
Common features, functional 
requirements for all three vessels (all 
figures indicative) 

Is there any uncommon features NCAOR wish to 
highlight especially with respective to the Scientific 
Equipment. Is the Scientific Equipment list complete as 
given in Section 3.2.10..? Is there any duplicated 
Scientific Equipment or redundant scientific equipment 
given in the list..? 

As specified in para 2.3.4 

10.  Section 3 – 3.1.8 
The vessel should be classed with IRS 
and any one of the reputed and 
permanent members of IACS, with 
appropriate notations for ORV, DP etc. 

Since the Basic Design (GSD) requires approval from IRS 
and also any one of the reputed and permanent 
members of IACS, any delays caused due to the delay in 
Class approval due to the lack of information provided 
in the information by the nominated personnel of 
NCAOR as mentioned in section 2.3.9, the Bidder shall 
not be liable for such delays and shall not be penalised 
by NCAOR. 

No class approval required at this stage. 
However, the GSD designs and specifications 
are to conform to class requirements.  

11.  Section 3 – 3.1.21 
Vibration and Noise 
The vessel to have DNV COMF-(V3)(C3) 
notation or equivalent whilst allowing 
thrusters to operate at minimum 40% 
load. 
DNV VIBR class or equivalent to be 
applied for essential machinery and 
equipment and to avoid fatigue 
damage to important structural 
elements. 
Ships to be hydro-acoustically quiet, 
and shall comply with the DNA Silent-A 
or equivalent notation. 

Please advice whether the Bidder could go with ABS 
equivalent or any other Class equivalent for the said 
DNV notation. 

Any approved IACS member should be 
acceptable, who has notations for these type 
of vessels. 

12.  Section 3 – 3.2.1 
Classification 

Same comment as in Section 3.1.21 above 



The vessel should be classed in highest 
non-ice class notation with dynamic 
positioning system as per IMO DP Class 
2. 

Section 4 
13.  Section 4 – 4.9 

The bidder must give a Guarantee that 
work will commence within 7 days of 
the award of the 
work…………………………. 

To rephrase as follows:  The bidder must give a 
Guarantee that work will commence within 7 days of 
the award of the work and receipt of down payment 
from NCAOR 

No change to tender term envisaged.    

14.  Section 4 – 4.39 
The applicable TDS as per Income Tax 
Act would be deducted at the time of 
payment. It shall be the responsibility 
of the Consultant to submit to the 
concerned Indian Authorities the 
returns and all other connected 
documents required for this purpose. 

The Bidder's quote shall be 'Nett Price'. Any surcharge in 
terms of taxes, fee etc with respect to the payment of 
Duty and tax of host country shall be over and above 
the quoted Nett Price and shall be invoiced 'back to 
back' to NCAOR.                                                                                                              
Please note that any duties & taxes by the country 
where the Bidder originates the Quote, shall be borne 
by the bidder. 

Price bid shall be as per the format at 
section-10 points 10.1 and 10.2. 

  As our HQ is foreign-based, please advice the applicable 
TDS as per Income Tax Act. Since the consultancy 
services is for NCAOR, will all taxes be waived off? 

For TDS, please refer Govt of India Income 
Tax Act, 1961, amended from time to time. 
Taxes will not be waived off by NCAOR. 

  Please advice: During Invoice submission what are the 
connected documents required for submission of 
Invoices. Please specify the connected documents and 
the average time to receive such documents from the 
Indian Authorities. 

Invoices should be supported by proof of 
deliverables as per payment terms of tender. 

15.  Section 4 – 4.43 
NCAOR shall if so required, by the 
applicable laws in force, withhold from 
the amount due to the Consultant, 
income tax payable by the Consultant 
at the rate in force, and pay to the 
Indian Tax Authority directly. It shall be 
the Consultant’s sole responsibility to 

Please advice on percentage, the taxes to be paid with 
respect to income tax or service tax or corporate tax or 
any other taxes involved. Since the consultancy services 
is for NCAOR, will all taxes be waived off? 

As per Govt of India Income Tax Act, 1961, 
amended from time to time. 



determine the amount of Taxes as due 
and admissible and the likely rate at 
which the deductions will be made on 
account of taxes etc. by NCAOR for 
payment to the Indian Tax Authorities. 

16.  Section 4 – 4.54 
Bidders shall submit along with their 
Tender, a Bid Bond for a sum of INR. 10 
lakhs (Indian Rupees Ten Lakhs) or USD 
17,000/- or EURO 12,500/- from a 
reputed Bank (Schedule-A bank in India 
or a foreign bank having branch in 
India), initially valid upto 60 days from 
the date of bid validity i.e. bidbond to 
be valid till 23rd May 2014. 

Assume the year mentioned is typo error. Please advice. 
Section 11 stipulates 23rd May 2015. 

To be corrected as 23rd May, 2015. 

Section 5 
17.  Section 5 – 5.2 

Payment shall be made in the following 
stages by NCAOR: 
On signing of contract - 10% advance 
against Bank 
Guarantee. 

Proposed Payment Terms: changes suggested  in  
percentage only 
 
30% instead of 10% 

 
 
No change to tender term envisaged.    

18.  2) Submission of draft 
documents… 
1. Draft GA or preliminary GA. 
2. Document on general 
description / tonnage / 
accommodation / tanks 
capacities 
3. Document on hull 
structure/deck fittings 
4.Document of electrical & 
control systems 
5.Stability / maneuverability / 

30% (remains same as NCAOR's proposal). 



trim document -- ------------------------- 
30% 

19.  3) Receipt of all deliverables --------------
------------------ 30 % 

30% (remains same as NCAOR's proposal). 

20.  4) Acceptance of all 
Deliverables ----------------------------------- 
30% 

10% instead of 30% 

  In case, if termination of Contract is inevitable as per 
Section 7, sub-section 10, please advice the percentage 
of payment receivables if the scope of work is half way 
done through by the Bidder, for workscope stipulated in 
2.1 to 2.4 or 3 or 4. 

As specified in item 10.6 of section 7. 

Section 6 
21.  Section 6 – 6.2 

The bidders shall be required to give a 
Technical Presentation before a 
Tender Evaluation Committee at their 
own cost if called for. Any such 
requirement of the Technical 
Presentations shall be informed in 
advance. 

Please advice the number of locations/times the 
Technical Presentation has to be made before the 
Evaluation Committee. 

One presentation.      

22.  Section 6 – 6.5.1 
Qualifications / Experience of the 
Bidders 
2) Executed atleast three assignments 
during the last 15 years as on the date 
of bid closure as a design consultant for 
oceanographic research vessels 
and / or fisheries research vessels of 70 
m or above and all the said vessels 
should have been delivered 
satisfactorily or under construction. 
Documentary evidence to this effect to 
be furnished. 

We have design experience on ORV but vessel not 
under construction or delivered on the date of Bid 
Closure. Are we still eligible to participate in this BID? 

As per tender terms, not qualified. 



23.  Additional Criteria for Bid Evaluation 
Section 6 – 6.8 
a) Total cost can reasonably be 
determined from the bidder’s response 

 
Please describe the 'total cost' mentioned here. 

Total Cost is the cost offered by bidder   for 
the services to be provided as per workscope 
of this tender.  
  

  Assume the total cost mentioned here is not the cost 
that includes the construction cost of the vessels. 

Ship construction cost not included. 

  Section 4.9 spells out that the design work shall only 
commence within 7 days of award of Contract. As such, 
the Bidder will neither be able to provide cost 
estimation on construction of the vessels nor the time 
estimation to construct the vessels. 

Work needs to commence within 7 days of 
award of contract. Completion within 6 
months as per the tender, amended as 8 
months.  

  The Bidder is given six months from the award of 
contract to provide the Construction cost and time for 
construction of the vessel as per Section 4.58 

Yes. 

24.  b) All necessary supporting 
documentation required for evaluation 
of the financial bid has been provided 
and is found satisfactory 

Please list down the supporting documentation 
required to submit for the evaluation. 

Given in the chapter “Instructions for 
submitting Tender” at page no 29 of tender. 

Section 7 
25.  9.1.5 acknowledges that the obligations 

of confidentiality imposed upon each 
party shall continue (unless the 
Confidential Information reaches the 
public domain other than through the 
receiving party's own fault) 
notwithstanding that this Agreement 
may in all other respects have 
terminated. 

continue until which date..?.  Please specify the date 
until which the obligations of confidentiality imposed 
upon each party shall continue. 

Till the validity of contract.    

26.  10 Termination 
10.3 NCAOR may terminate this 
Agreement: 
- in the event of Force Majeure existing 
for a period longer than fifteen (15) 

Please see comments under Section 7, subsection 15 
below. 

 
 
 
 
 



days; 
- If NCAOR considers that the 
performance of the Consultant is 
unsatisfactory and / or not upto the 
expected standard. In such 
circumstances, NCAOR shall notify the 
Consultant and specify in detail the 
defects and causes of dissatisfaction 
and shall reserve the right to terminate 
the Agreement after giving ten (10) 
days notice to the Consultant to rectify, 
at the cost of the Consultant, the 
defects and remove the causes of 
dissatisfaction within that period. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Remains as per tender terms. 

27.  10.4 
Notwithstanding anything contained 
herein, NCAOR may, at its sole 
discretion, terminate this Agreement 
by giving Thirty (30) days written notice 
without assigning any reasons, 
whatsoever. 

Please see comments numbered (iii) under Section 7, 
subsection 15 below. 

28.  15 
Liquidated Damages 

As the Clause mentions for liquidated damages for 
delays, as there isn't any Clause in the Contract on 
'DELAYS', please include the following clauses for delays, 
in the Contract:            

  (i) Cause of Delay 
  delays due to war, blockage, revolution, insurrection, 

mobilization, civil commotions, riots, strikes, sabotage, 
lockouts, high humidity, Acts of God or the public 
enemy, plague or other epidemics, quarantines, freight 
embargoes, if any, earthquakes, tidal waves, typhoons, 
hurricanes, storms, heavy rain (issued by hydro-
meteorological sea forecast bureau certified by local 
chamber of commerce), or other causes beyond the 



control of the BIDDER , as the case may be, or by force 
majeure of any description, whether of the nature 
indicated by the forgoing or not, or by destruction of 
the BIDDER of works of the BIDDER or any part thereof, 
by fire, flood, or other caused beyond the control of the 
BIDDER  as the case may be,  or delays caused by third 
party (IRS and/or other member of IACS) or NCAOR's 
faulty action or omission, then, in the event of delay 
due to the happening of any of the aforementioned 
contingencies, the BIDDER shall not be liable for such 
delay and the time for delivery of the BASIC DESIGN 
(GSD) under this Contract shall be extended, subject 
however to all relevant provisions of this Contract which 
authorize and permit extension of the time of delivery 
of the BASIC DESIGN (GSD) 

  (ii) Notice of Delay 
  Within fifteen (15) days from the date of 

commencement of any delay on account of which the 
BIDDER claims that it is entitled under this Contract to 
an extension of the time for delivery of Basic Design 
(GSD), the BIDDER shall advise NCAOR by telefax 
confirmed in writing or by email or other means agreed 
by the parties under hereof, of the date such delay 
commenced, and the reasons therefore, always with 
documentary evidence in support of such cause, 
including an English translation thereof where 
applicable. 
Likewise within fifteen (15) days after such delay ends, 
the BIDDER shall advise NCAOR in writing or by telefax 
confirmed in writing, of the date such delay ended, and 
also shall specify the maximum period of the time by 
which the date for delivery of the BASIC DESIGN (GSD) is 
extended by reason of such delay. Failure by the BIDDER 
to make any of the notifications aforesaid within the 



time limits aforesaid shall be deemed a waiver by the 
BIDDER to claim extension under this paragraph. 

  (iii) Right to cancel for excessive delay 
  If the total accumulated time of all delays on accounts 

of the causes specified in Paragraph (i) above (Cause of 
Delay) exceed sixty (60) days or more after the Delivery 
Date,  (unless due to delays in delivery of the NCAOR's 
deliverables, and excluding delays due to causes of 
modifications, changes and extras as instructed by 
NCAOR and permits extension or postponement of the 
time for delivery of the VESSEL), then in such event, 
NCAOR may in accordance with the provisions set out 
herein cancel this Contract by serving upon the BIDDER 
telefax notice or email of cancellation which shall be 
confirmed in writing . The BIDDER may, at any time, 
after the accumulated time of the aforementioned 
delays justifying cancellation by NCAOR as above 
provided for, demand in writing that NCAOR shall make 
an election, in which case NCAOR shall, within five (5) 
days after such demand is received by NCAOR either 
notify the BIDDER of its intention to cancel, or consent 
to an extension of the time for delivery to an agreed 
future date, it being understood and agreed by the 
parties hereto that, if any further date, it being 
understood and agreed by the parties hereto that, if any 
further delay occurs on account of causes justifying 
cancellation as specified in this Contract, NCAOR shall 
have the same right to cancellation upon the same 
terms as hereinabove provided 

  (iv) Definition of Permissible Delay 
  Delays on account of such caused as provided for in 

Paragraph 1 (Cause of Delay) above, of this Article and 
any other extensions of a nature which under the terms 
of this Contract permit postponement of the Delivery 



Date, shall be understood to be (and are herein referred 
to as) permissible delays, and are to be distinguished 
from non-permissible delays on account of which the 
Contract Price of the Basic Design (GSD) is subject to 
adjustment upwards as per tariff rates provided by 
BIDDER. 

29.  15.2 
NCAOR may arrange for the scope work 
in default by Consultant,  to be carried 
out elsewhere at the cost and risk of 
the Consultant. Decision of NCAOR, in 
this regard, both in respect of the need 
and cost, shall be final and binding on 
the Consultant. NCAOR in such an 
event may not at its discretion 
terminate the Agreement. 

Please advice on the terms that the 'Scope of Work' 
shall be done elsewhere. The Bidder will not be 
responsible for faulty equipment supplied by vessel 
Owner or shipyard, poor workmanship provided by 
shipyard during Construction etc. 

Supply of faulty equipment and poor 
workmanship by the yard will not be 
attributed to Consultants.       

  To rephrase: NCAOR shall not arrange for the scope of 
work to be carried out elsewhere without giving the 
Bidder, the first right of refusal. 

 

30.  15.4 
The remedy provided by this Clause is 
in addition to other rights and 
remedies available to NCAOR under the 
law or under this Agreement. 

The Bidder does not agree to remote claims, rights and 
remedies. The maximum amount that could be claimed 
shall not exceed 10% of the total Contract Value at any 
given point of time. 

No change to tender terms. 

Section 8 
31.  Section 8 - 2 

We undertake, if our bid accepted, to 
perform the whole of the Services 
within the time schedule provided and 
at the rates quoted by us, if found 
acceptable to NCAOR. It is assured that 
the work will commence within 7 days 
of award of contract as at clause 4.9 of 
the tender. 

Same comment as given for Section 4, Clause 4.9.                                                          
In addition, during the preparation of the Basic Design 
(GSD), NCAOR to undertake that any Classification or 
Statutory new rules to incorporate into the design, the 
new rules that are published after 23rd December 2014, 
shall be considered as additional work and shall be 
mutually discussed between NCAOR and the Bidder and 
shall be charged as additional work. 

No change to tender terms. 



Section 12 
32.  Section 12, Sub-section 2 The period given to Bidder to perform the workscope is 

as per Section 4 sub-section 4.9. 
 
No change to tender terms. 

  As such, the Owner is not encouraged to extend the 
time for performance due to Owner's internal reasons 
or the reasons mentioned in comments in Section 7, 
sub-section 15 above. 

  The design performance by the Consultant shall not be 
in any way hindered due to change in NCAOR 
management or any other reasons by NCAOR, except 
due to Force majure. 

33.  Section 12, Sub-section 3 Comment same as above as in Section 12 , sub-section 
2. 

34.  Section 12, Sub-section 4 Comment same as above as in Section 12 , sub-section 
2. 

II. Ship Design & Consult GMBH, Germany 
Section 2 

35.  2.1 We understood one GSD and one General Arrangement Plan (GAP) to be prepared 
for each type of vessel (ORV and FORV). Is this correct? 

Yes. 

36.  2.3.9 Visits of the consultant at NCAOR or anywhere in India are mentioned. Is this one 
place or several? How many are there? 

More than one place. Mostly, Goa and Delhi. 

37.  2.3.9 Is there a time-estimate for these visits? We would like to discuss with the authors 
and responsible for the various areas/equipment / functions at the start of our work, 
continue the discussion from Germany by email and present/discuss/amend/change 
before finalising. 

 Consultants to make four visits of not more 
than 3 days each at the request of NCAOR. 
Consultants may make any additional visits 
as required by him to complete the job 
without any additional cost.  Visits may be 
either to Goa, New Delhi or anywhere in 
India. 

Section 4 
38.  4.58 The development of two Guideline Specifications (GSD) and two General 

Arrangement Plans (GAP) including 
-makers list, 
-compliance list  
-time estimation for construction and delivery, 

6 months as per tender, amended as 8 
months. 



-cost estimation including tests, trials, training etc. 
can not be done in parallel since there is sequence of work, which cannot be 
overcome by more manpower. Including the interactions/visits with customers and 
the fact that the 2 designs can only partly be worked on in parallel, our time estimate 
is 2 month more than the 6 stipulated in the tender. We therefore propose an 
increase of the time allotted from 6 to 8 months. Can you agree?   

39.  No 
reference 
in tender 

There are shipyards and equipment suppliers who are interested in shaping the 
design in favour of their requirements and thus hope to profit in later 
construction/delivery orders. They will be in a position to underbid the offer of 
independent design/engineering offices. Will the exclusion of such offers be 
addressed in your procedures? 

Qualification criteria shall be as per the 
tender. 

Section 7 
40.  5.6 Can you please specify TDS? Tax Deducted at Source (TDS), as per income 

tax act 1961.    
III. Vik-Sandvik Design India Pvt. Ltd. 
41.  1 Are items listed under 2.3.8.1 to 2.3.8.10 are headings of GSD? As given in para 2.3.8.   
42.  2.3.9 How many visits and what are the places of visit required? Consultants to make four visits of not more 

than 3 days each at the request of NCAOR. 
Consultants may make any additional visits 
as required by him to complete the job 
without any additional cost.  Visits may be 
either to Goa, New Delhi or anywhere in 
India. 

43.  4.25 For bidders who do not agree to extend validity – NCAOR  should provide an 
opportunity to furnish a fresh price  bid as it is not fault of bidder to have exceeded 
validity date 

As specified in 4.25 

44.  4.29 Whether all the members of Consortium have to fulfill the technical & commercial 
qualification criteria individually or only the leader of the consortium has to fulfill the 
criterias? Can you please elaborate?  

Read 4.29 to be read in conjunction with 
6.5.1 and section 14.  

45.  5.2 Payment stage 3 & 4 
Describe deliverables which are not defined anywhere  

Stage 3 deliverables: Submission of finalized 
documents as per workscope.    
Stage 4: Satisfactory acceptance of all 
deliverables by NCAOR. 

46.  5.2.1 Satisfaction is a subjective clause. Services shall be as per contract. Request to Satisfactory completion of workscope as per 



replace the wording. contract terms. 
47.  5.2.3 Conflicting requirement as tender calls for broad based design and allowing yards to 

quote their design 
There is no conflict.  

48.  5.2.9, 6.1 Request to kindly replace word ‘Satisfaction’ with “requirements of contract” ‘satisfying requirements of contract’ 
49.  5.2.9,  

a) 
Kindly elaborate ‘Conflict of Interest’ ? 
Can the successful bidder provide Basic and Detailed Design to yards for quoting in 
response to the ship building tender? Or is it barred? 

Para 5.2.9 pertains to current contract only.   
    

50.  5.2.9, b) If it is barred, how this design will be built by shipyard? 
51.  6.5.4 Please define criteria for consortium members Read 4.29 to be read in conjunction with 

6.5.1 and section 14. 
52.  9.2, 9.3 Ownership & IPR of designs are traditionally kept with vendors. Only building rights 

for one or more vessel as per this design is granted. Kindly request to modify. 
As per tender. 

53.  10.4 Termination cannot be one sided without any reason. If it is without reason, all 
charges, for work done by consultant, work done but not delivered, loss of profit has 
to be paid  

As per Govt of India norms. 

54.  13.5 Termination during Force Majeure is unfair against fundamental rights. Request to 
kindly remove 

As per tender 

IV. Grintex India Limited, India.  
55.   How many visits to NCAOR or other agencies may be required and for how much 

duration? 
Consultants to make four visits of not more 
than 3 days each at the request of NCAOR. 
Consultants may make any additional visits 
as required by him to complete the job 
without any additional cost.  Visits may be 
either to Goa, New Delhi or anywhere in 
India. 

56.   Which all documents need to be submitted as proof of consortium? Read 4.29 to be read in conjunction with 
6.5.1 and section 14.  57.   Is it mandatory to submit ink signed copy of the consortium agreement? 

58.   In case of a consortium, can the bid bond be submitted by the lead party? Yes.   
59.   In case of a consortium, can the Bank guarantee be split in INR and foreign currency 

to be submitted by both the consortium partners in proportion to their share?  
No.   

60.   Can the final bid be split in Indian and foreign currency? Yes.     
61.   At para 4.54 of the tender document, the bid bond validity has been mentioned as 

 23 May 2014. This needs correction. 
To be corrected as 23 / May / 2015. 



62.   Can the exemption be provided from submitting the bid bond if the bidder or prime 
bidder (in case of consortium) is a Registered Small & Medium Enterprise firm.  or is 
already registered as a registered vendor with Government of India Organisations? 

No 

63.   Qualification criteria specifies that the bidder must have successfully completed at 
least three design projects of ORV or/and FORV. Will the experience related to SRV, 
PRV or other research vessels will be considered? 

As per para 6.5.1 (2) 

V. Fincantieri Cantieri Navali Italiani S.p.A, Italy. 
64.   Would the tender for the construction of the vessels be an international tender or 

only for Indian shipyards. 
Not relevant at this stage 

65.   In case Fincantieri S.p.A., Italy is selected as Consultant, would the company be 
allowed to participate in the tender for the construction of the vessels either directly 
or as a partner to an Indian shipyard. 

Not relevant at this stage. Consultant is 
responsible for present contract only.   

 

 

 

 

 

 

 

 

 

 

 

 


