
Global Tender NCPOR/DSEM/HSS/23- PREBID QUERIES & REPLIES 
          Date:10/08/2023 

Sl. 
No 

Page Clause Tender Condition Query/Clarification Reply 

1 19 Section B 4.4 Digital Data. The bidder 
shall, together with the 
Operational Field report 
submit TWO copies of all 
raw and processed date as 
per the specifications 
provided in the Tender 
Documents section 5.5 and 
5.6 

Employer to kindly 
clarify sec 5.5 and 5.6, 
as Page 22 containing 
section 5.5 and 5.6 
have no relevance to 
Digital Data. 

Kindly read it as 4.5 and 
4.6 which details the 
data formats. Please 
see corrigendum. 

2 22 Section B 5.3 The bidder is fully liable for 
compliance in all respects 
with, and giving of all 
notices and paying of all 
taxes, duties and fees as 
required by the provision of 
any country by-law. 

Employer to kindly 
clarify on work 
executed offshore - 
taxes, duties and fees 
as required by the 
provision of any 
country by-law. 

The contractor to pay 
all taxes, duties and 
fees incurred for 
transportation/shipping 
of contractor’s 
equipment to Port 
Louis, Mauritius, from 
any country, as 
required. 
Compliance of any 
'statutory obligations' 
during the contract 
period shall be borne 
by the Contractor.  

3 30 Section C 3.7 
(iii) 

The LD charges shall be 
levied as a sum equivalent 
to 2% (Two percent) of the 
contract value, for each 
week of delay or part 
thereof, at pro-rata basis 
(More than 6 Hours to be 
considered as Full Day and 
more than 3 days to be 
considered as Full Week), 
subject to a maximum of 
10% of the total contract 
value. 

We request the 
Employer to kindly 
revisit the clause as 6 
hours to be 
considered full day 
and 3 days to be 
considered as full 
week, maybe 
reasonably modified 

This clause is 
incorporated by taking 
context and facts the 
business relationship 
and thereon calculation 
of risk on account of 
delay if something goes 
wrong. Hence 
conditions remain as 
per tender terms. 
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4 32 Section C 3.9 Arbitration Clause Employer is requested 
to kindly clarify 
jurisdiction of 
Arbitration and 
Conciliation Act 1996 
as amended read 
along with The 
Admiralty (Jurisdiction 
and Settlement of 
Maritime Claims) Act 
2017 and The 
Territorial Waters, 
Continental Shelf, 
Exclusive Economic 
Zone and other 
Maritime Zones Act, 
1976. 
 
The Employer is 
requested to clarify 
whether, the Central 
Government has 
issued, by notification, 
extend the jurisdiction 
of the Indian Courts 
beyond Territorial 
Waters. 
 
Employer to kindly 
include Sec 10 and 11 
of Arbitration and 
Conciliation Act with 
panel of Arbitrators of 
any nationality as 
arbitrator.  

All relevant 
international and 
national laws will be 
respected. Arbitration 
conditions remain 
same as per Section C 
3.9, page 32 of tender. 

5 33 Section D 1 Milestone 1: 10% of the 
total contract value 
payment shall be payable 
upon acceptance of vessel 
with requisite facilities, 
Embarkation of NCPOR’s 
personnel and departure to 
survey area and successful 
sea-trails, as duly certified 
by NCPOR’s representative 
onboard within 15 days on 
submission of invoice. 

Employer to kindly 
modify Milestone 1, 
the mobilization shall 
be paid upon 
completion of 
mobilization activity 
and upon berthing of 
the vessel. 

Conditions remain as 
per tender terms. 
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6 33 Section D 2 No advance payment shall 
be made by NCPOR. 

Employer to kindly 
include the following; 
 
Bidder may be 
allowed to draw 
interest free advance 
amount of maximum 
10% of the total 
contract value against 
the BG. The advance 
paid shall be equally 
deducted in the 
Milestone 2, 3 and 4 

Advance payments are 
not possible. 

7 4 Section A 9. Bid Bond/EMD from 
Scheduled Bank in India or 
Foreign Bank having branch 
in India 
INR 3,30,00,000/- (DD/FD/ 
Bank Guarantee (BG) as per 
GFR 170 pg. 49 etc.) OR US 
$ 402,000 or EURO 370,000 
in form of Bank Guarantee 
or Transfer to NCPOR 
account. 
 
12. Delivery cum 
Performance Bank 
Guarantee (PBG) by the 
successful bidder only from 
Scheduled Bank in India or 
Foreign Bank having branch 
in India 
a. Amount- 10% of contract 
value. 
The contract value to be 
taken as charges towards 
the scope of work including 
the vessel/facilities and all 
related costs. 

Bid Bond and 
Performance Bank 
Guarantee levels 
appear high, and 
reduce the 
attractiveness of the 
tender compared to 
alternative 
opportunities in 
countries with no such 
requirements. 
Therefore, please 
consider a 50% 
reduction in both. 

Conditions remain 
unchanged. As per 
tender terms. 
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8 13 Section B Table-A: Details of locations 
proposed for undertaking 
surveys. The locations may 
be changed at the 
discretion of NCPOR due to 
the exploratory nature of 
the works. 

Deviation from Scope: 
Contractor seeks 
assurance that any 
deviation from the 
outlined scope of 
work, such as changes 
in survey location, 
area size, pattern, or 
key sensors, will be 
communicated to the 
Contractor with 
sufficient notice. To 
facilitate adjustments 
and preparations, 
Contractor requests 
that any deviations be 
conveyed at least 48 
hours before the 
scheduled mission 
execution via an 
agreed Variation 
Order (VO) form. 
Timely access to this 
information is crucial 
for accurate mission 
planning and 
execution. 

There will be no 
deviation in scope. Any 
minor changes in 
locations will be 
discussed well in 
advance and will be 
subject to mutual 
agreement.  

9 14 Section B b. Additionally, SAS survey 
should be conducted at 
each location over a min. of 
25 sq. km area with min. 5 
cm resolution. The area of 
survey and mission plan will 
be decided based on the 
results from Multibeam 
survey 

Contractor seeks 
clarification regarding 
the limitations of the 
SAS method and SAS 
sensor in relation to 
rough topography and 
the useful altitude 
range recommended 
for conducting the SAS 
survey and the 
consequences for 
survey coverage. 
 
Contractor 
understands that the 
SAS survey should 
cover a minimum area 
of 25 sq. km at each 
location. However, in 
previous work, a 
pioneering survey 
using SAS in mid-

We acknowledge the 
technological 
limitations in rough 
terrain. 
Decisions will be made 
based on mutual 
discussions between 
NCPOR and contractor 
regarding the 
operational limitations 
and considering the 
safety of the vehicle.  
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ocean ridge settings, 
Contractor has 
encountered 
equipment and 
method limitations 
with SAS when 
surveying areas with 
rough topography, 
where the seabed 
slope exceeds 20 
degrees. At such 
slopes, particularly in 
areas with high 
topography roughness 
index, synthetic 
aperture sonar 
interferometry may 
produce inconsistent 
coverage due to 
complex terrain and 
inconsistent altitude 
as a response to 
rapidly changing 
terrain. 
 
Contractor 
recommends that 30 
m is the maximum SAS 
survey altitude, and 
20 m is the optimal 
altitude to achieve the 
required results (5cm 
resolution). These low 
altitudes warrant 
careful survey 
planning and limit 
areas with particularly 
high elevation 
gradients. Given these 
limitations, it is 
essential to clarify 
whether the seabed 
areas with slope 
angles exceeding 20 
degrees and high 
topography variability 
are exempt from the 
SAS survey scope due 
to safety concerns, 
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and whether the 
potential effect on 
data SAS coverage 
consistency in such 
areas is 
acknowledged. 

10 14 Section B 2.4. c. Further, seabed 
imaging / photography 
should be conducted at 
approx. 5 m altitude on 
selected tracks based on 
MBES and/or SAS data 
(location and tracks to be 
decided onboard in 
consultation with NCPOR 
team). 
 
 
 
 
 
 

Contractor seeks 
clarification on the 
safety limitations of 
conducting low-
altitude AUV surveys 
in rough terrain: 
 
The recommended 
nominal altitude for 
seabed 
imaging/photography 
for areas that meet 
safety requirements 
(slopes below 10 
degrees) is 6-10 m 
depending on the 
seafloor 
morphology.  (Note: 
when slopes exceed 
10 degrees in areas 
with high topography 
roughness index, it is 
not recommended to 
fly AUV lower than 20 
m). 
 
Contractor will 
prioritize and adhere 
to HSEQ (Health, 
Safety, Environment, 
and Quality) 
guidelines during the 
AUV operations.  In 
addition to the HSEQ 
guidelines, Contractor 
will aim to conduct 
low-altitude surveys in 
individual areas, even 
in challenging terrain, 
as long as it can be 
done safely and within 
the recommended 
limits. 

It is acceptable 
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If certain areas are 
deemed unsafe for 
low-altitude surveys, 
we will provide 
comprehensive 
documentation and 
justification for their 
exclusion from the 
survey scope. Please 
confirm if this is 
acceptable. 

11 14 Section B 2.5. The tasks listed above 
are indicative, but not 
limited to, primarily due to 
the nature of the 
exploratory work and the 
operations may also change 
according to the field 
situations and to optimize 
the survey to achieve 
objectives. 
 
 
 
 
 
 
 
 

Contractor seeks 
clarification on the 
process for 
implementing changes 
to ensure smooth 
survey operations and 
effective 
communication.  For 
better coordination, 
we kindly request 
confirmation of the 
following 
arrangements: 
 
1. Volume of Work: 
We kindly request 
confirmation that the 
volume of work is 
limited to the original 
15 locations x 50 
sq.km with 100% 
bathymetry coverage 
at 1m resolution, as 
stated in Tender 
document.  
 
2. Utilize the Variation 
Order (VO) form: 
Contractor proposes 
using a VO form to 
capture essential 
details about any 
proposed changes. 
This should include 
the nature of the 
change, reasons for 
the change, and an 

1. Volume of work is 
limited to 15 locations 
x 50 km2. However, the 
work also includes the 
SAS survey and imaging 
as specified in tender 
Section B 2.4, page 14. 
 
2.There will be no 
variation in the 
quantum of work and 
therefore the question 
of additional payment 
will not arise. 
 
3. Any minor changes in 
the work plan will be 
discussed ahead of 
time and will be subject 
to mutual agreement. 
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impact analysis. Any 
work beyond the 
original Volume 
should be subject to 
additional payment. 
 
3. Consultation and 
Approval Process: To 
achieve optimal 
results and minimize 
the impact on the 
project schedule, 
Contractor 
recommends 
subjecting the VO to a 
consultation and 
approval process. 
Involving relevant 
stakeholders and 
obtaining their input 
will aid in making 
informed decisions. 
 
By adhering to these 
measures, Contractor 
aims to foster a 
collaborative 
environment and 
ensure that changes 
are managed 
efficiently while 
keeping all concerned 
parties well-informed. 

12 17 Section B 3.2. a. Ship-borne 
Instruments. 
1. Swath Bathymetric 
Multibeam Echosounder 
For collecting bathymetric 
data, if required. 

Please confirm that 
ship-borne MBES is an 
optional instrument. 

 

Ship-borne MBES is not 
a mandatory 
equipment as per 
tender. However, if the 
contractor feels ship-
borne MBES is 
necessary for the safe 
operation of the AUV, 
they may consider its 
deployment. 
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13 22 Section B 5.7. The bidder undertakes 
to bear all costs and delays 
arising out of any 
breakdown, industrial 
action and any other 
contingency. If the bidder 
breaches any of its 
obligations under this 
clause, the bidder shall 
remedy, at its own cost, 
any defect, which includes 
any failure to meet the 
required standard(s), to 
NCPOR's satisfaction and 
within such time as may be 
specified by NCPOR. 

Please clarify the 
meaning of 'industrial 
action' in this 
clause.  Contractor 
assumes that this 
term is not meant to 
contradict force 
majeure terms, 
SECTION C 3.8, found 
on P.31. 

 

It is not meant to 
contradict force 
majeure clause. 
Meaning of 'Industrial 
Action' in this clause is 
when worker refuse to 
work on account of 
strike or go slow etc. 
which causes delay in 
completion of the 
project on time or 
adversely affect the 
interest of the NCPOR 
in any form.  

14 8 Section B 1.3 NCPOR representatives 
shall also be part of the 
onshore-based data 
processing at the 
CONTRACTOR’s facility. 

 

a) Please confirm if 
onshore processing 
can be carried out 
outside of India. 

b) Please confirm if 
travel costs for NCPOR 
representatives to join 
data processing 
onshore at 
Contractor’s facility 
outside of India will be 
covered by NCPOR. 

a) Yes, onshore 
processing can be 
carried out outside of 
India. 
 
b) Yes, travel costs for 
NCPOR representatives 
will be covered by 
NCPOR. 

15 9 Section B 1.8. Time schedule: 

a. The CONTRACTOR must 
ensure that the vessel, 
equipment and personnel 
are ready to commence the 
survey in the designated 
area between December, 
2023 – February 2024. A 
written undertaking to this 
effect will be required 
before signing the 
Agreement. 

b. The survey, data analysis, 
interpretation, and final 
report submission must be 

Contractor’s 
understanding is that 
the survey should 
commence between 
01-Dec-2023 and 29-
Feb-2024, and final 
report delivery 110 
days after the survey 
start. The Compliance 
Statement, P.38, 
states ‘Mobilization of 
the vessel from Port, 
between December 
2023 and February 
2024 for surveys’. 

Please clarify if the 
start date is from 

The contractor must 
complete the survey 
and submit the final 
report within 110 days 
from the date of start 
of survey.  
The time period for 
start of survey (Dec-
Feb) is chosen to 
coincide with the fair-
weather window in the 
survey area. 
Flexibility of dates to 
start the survey to the 
effect of 3 months is 
provided (Dec-Feb) 
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completed within a 
duration of 110 days. 

mobilization at the 
port or vessel in the 
survey area. Also 
please clarify any 
flexibility in these 
dates, flexibility in the 
duration of the survey 
window, and the 
reasons for choosing 
these dates. 

16 14 Section B 2.4. a. For each location 
mentioned in the above 
table, an area of approx. 50 
sq. km. should be surveyed 
with multibeam 
bathymetry (100 % 
coverage with at least 1m 
resolution) along with 
sensors such as CTD, SBP, 
magnetic, electrical 
(SP/iSP), and other 
environmental sensors. 

Please clarify what 
sounding density 
(soundings/sq.m) is 
acceptable to fulfil the 
requirement for the 
final grid resolution of 
1m. 

 

Min. 3 soundings 
/sq.m, as per IHO 
standards. 

17 32 Section C The arbitration shall be 
conducted in accordance 
with the provisions of the 
Arbitration and Conciliation 
Act 1996 of India in an 
arbitration court in India or 
any statutory modifications 
or re-enactment thereof 
and the rules made there 
under and for the time 
being in force, shall apply to 
the arbitration proceedings. 

 

Please confirm if UK 
law is acceptable for 
arbitration.  

 

UK law is not 
acceptable. 
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18 33 Section D 4. Milestone-4 

15% of the total contract 
value payment shall be 
payable after the 
completion of additional 
FIVE (5) i.e., total 15 survey 
locations completion duly 
certified by NCPOR’s 
representative onboard and 
on submission of raw 
datasets and preliminary 
reports etc. and acceptance 
of NCPOR, within 15 days 
on submission of invoice. 

5. Milestone-5 

Milestone 5A: 10% of the 
total contract value 
payment shall be payable 
after disembarkation and 
on submission of raw, 
processed datasets, 
preliminary interpretation 
reports and maps etc. and 
acceptance of NCPOR, 
within 15 days on 
submission of invoice. 

Milestone 5B: 15% of the 
total contract value 
payment shall be payable 
on submission of final 
Interpretation reports 
/maps etc. and acceptance 
of NCPOR, within 15 days 
on submission of invoice. 

Contractor suggests 
20% of the contract 
value to be paid after 
the completion of 15 
survey locations 
(Milestone 4), and 
10% after the delivery 
of final results 
(Milestone 5b). 

 

 

 

 

Conditions remain as 
per tender terms. 
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19 34 Section D 8. While making the 
payment all bank charges 
within India shall be borne 
by NCPOR and outside of 
India to the bidder account. 

 

 

In case of a foreign 
bidder, please confirm 
if any withholding tax 
(WHT) will be 
deducted from the 
payments made to 
Contractor. 

If yes, NCPOR please 
confirm the 
amount/percentage of 
WHT that will be 
deducted by NCPOR. 

In case of foreign 
bidder, please confirm 
if GST shall not be 
applicable and if the 
bidder should submit 
the price bid excluding 
GST. 

No WHT will be 
deducted in case of a 
foreign bidder. 
 
GST is not applicable 
for foreign bidders. The 
price bid can be 
submitted without GST 
in case of foreign 
bidders. 

20 36 Annexure II ANNEXURE – II 

(TO BE SUBMITTED WITH 
TECHNO COMMERCIAL BID 
– COVER-I) 

COMPLIANCE STATEMENT 
I/We understand that the 
bid which does not fulfil 
any of the following criteria 
shall be rejected. 

Please clarify the 
process for Contractor 
to submit exceptions 
and suggest 
alternatives to the 
compliance clauses in 
this section. 

 

 

Exceptions and 
alternatives were 
already discussed in the 
pre-bid meeting. No 
further exceptions and 
deviations will be 
accepted.  

21 78 MODEL 
AGREEMENT: 
29A 

“Contractor shall arrange 
NCPOR’s “Liability on Hull 
insurance” 

Contractor will 
provide Hull and P&I 
insurance for the 
vessel, however we 
request for more 
clarity on the 
additional insurance 
requirements on 
behalf of NCPOR. Such 
as, is it the intention 
of NCPOR to purchase 
their own insurance 
for personnel, 
equipment and 

The terms in clause 29 
page 78, have been 
modified for clarity. 
Please see 
corrigendum. 
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materials (ref. item 21 
page 88)? If this is the 
case, then please 
clarify whether the 
Contractor is required 
to arrange the 
following: 

Liability on Hull 
Insurance: Per our 
understanding, this is 
a combined charterers 
P&I and Damage to 
Hull insurance cover. 
The charterers liability 
cover is possible to 
arrange but it is 
unusual that 
Contractor is 
requested to arrange 
such cover on behalf 
of charterer and 
furthermore without 
any description of 
limits and extent of 
cover. 

Accident insurance for 
NCPOR personnel 
value USD 50,000/- 
each. 

22 65 MODEL 
AGREEMENT: 6 

“The CONTRACTOR to 
provide and pay for all 
provisions and wages, for 
insurance of the Vessel and 
personnel” 

Contractor raised 
potential for 
misunderstanding 
regarding the 
reference to 
‘personnel’. 
Contractor suggests 
that this term is 
relevant to Contractor 
personnel, assets and 
equipment only and is 
defined as such in the 
Model Agreement. 

In this clause, it is 
meant as the personnel 
associated with the 
contractor. 
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Please confirm if this 
is acceptable. 

23 4 NIT 12. Delivery cum 
Performance Bank 
Guarantee (PBG) by the 
successful bidder only from 
Scheduled Bank in India or 
Foreign Bank having branch 
in India 

 

a. Amount- 10% of contract 
value. 

 

The contract value to be 
taken as charges towards 
the scope of work including 
the vessel/ facilities and all 
related costs. 

Since this is a Contract 
of a Large Value, 10% 
Performance Bank 
Guarantee (PBG) will 
be substantial amount 
of funds, which will 
have to be blocked 
separately by the 
Contractor, without 
being able to use 
these funds for 
project operations. 
This will seriously 
impact the project’s 
financial cash flows. 

Therefore, we kindly 
request NCPOR to 
revise the PBG to 5% 
of the Contract Value, 
which will still be a 
sizable amount being 
blocked and retained 
by NCPOR throughout 
the course of the 
project. However, it 
will provide at least 
some cash flow relief 
to the contractor and 
allow these funds to 
be used for project 
operations. 

Conditions remain as 
per tender terms. 

24 33 TENDER NOTICE 
point 12, P. 4 

Follow up to clarification 
raised in pre-bid meeting – 
Requesting payment 
milestone upon contract 
signing to help with cash 
flow. 

In order to help with 
the cash flows for this 
project, we request 
NCPOR to kindly 
consider advance 
payment of 15% - 20% 
post contract signing 
against an Advance 
Bank Guarantee (ABG) 
issued by the 
Contractor, which will 

Conditions remain as 
per tender terms. 
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be in addition to the 
PBG. These funds will 
help cash flows and 
ensure quick and 
smooth mobilizations 
immediately post 
contract award. 

25 13 Section B; Table 
A 

Table-A: Details of locations 
proposed for undertaking 
surveys. The locations may 
be changed at the 
discretion of NCPOR due to 
the exploratory nature of 
the works. 

Since the price being 
requested by NCPOR 
is on a fixed lumpsum 
basis (and not on a 
Per Day Rate or a Per 
Line Km rate), it will 
be extremely difficult 
accommodate any 
change in the scope / 
locations post bid 
submission, as any 
change may have an 
impact on the quoted 
price. If the prices 
were being quoted on 
Unit Rate basis, i.e on 
a Per Day or a Per Line 
Km basis, then any 
increase / decrease / 
change could have 
been accommodated, 
in line with the quoted 
unit pricing. However, 
as the price bid format 
specifically requests 
for a lumpsum fixed 
price, any change in 
scope / locations is 
very difficult to 
accommodate post 
bid submission, since 
the quoted price shall 
be computed only 
based on the present 
scope mentioned in 
the tender. 

Therefore, we request 
NCPOR to kindly 

There will be NO 
change in the volume 
of work or the scope 
(no. of locations, type 
of survey). 
Due to the exploratory 
nature of the survey, in 
some cases, the survey 
location(s) may 
undergo minor 
changes. However, 
these changes will not 
amount to change in 
scope and will be 
implemented only after 
prior discussion and 
mutual agreement 
between NCPOR and 
the contractor. 
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confirm that there will 
be NO change in the 
locations / scope of 
work post bid 
submission. Else, if 
extremely necessary, 
any changes in scope / 
locations post bid 
submission may only 
be done by Mutual 
Agreement of both 
parties, NCPOR and 
Contractor, which may 
include a price 
implication depending 
on the change 
requested. 

26 3 NIT Clause 3 Work commencement 
period:  Between December 
2023 and February 2024 

Kindly clarify, would 
there any flexibility 
provided on the work 
commencement 
period as this depends 
on availability of 
resources. 

These dates are chosen 
to coincide with fair 
weather window in the 
survey area. Flexibility 
of dates to the effect of 
3 months is provided 
(Dec-Feb) 

27 16 Section B 3.h The offered vessel should 
have fully air-conditioned 
accommodation with W/C 
and bath facility for a 
minimum of 12 NCPOR 
personnel, exclusively 
besides the requirement of 
vessel crew and officers. 

 

Kindly clarify would 
there any flexibility 
provided on the 
number of NCPOR 
personnel 
participation in case of 
using lean 
crew/uncrewed ships 
for the survey 
campaign. 

Uncrewed ships are not 
acceptable for this 
campaign. 

28 4  EMD/Bid Bond INR 3,30,00,000/- (DD/FD/ 
Bank Guarantee (BG) as per 
GFR 170 pg. 49 etc.) OR US 
$ 402,000 or EURO 370,000 
in form of Bank Guarantee 
or Transfer to NCPOR 
account. 

Because of the high 
value of the tender, 
we request that 
NCPOR consider 50% 
of the EMD value 

Conditions remain as 
per tender terms. 
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29 4 PBG Acceptance for submission 
of Delivery cum 
Performance Bank 
Guarantee for the 
execution of the contract 
for a sum amount of 10% of 
total project cost, in case of 
award of contract to the 
successful bidder. 

Being high value 
contract, we request 
NCPOR to consider 5% 
of total project cost 

Conditions remain as 
per tender terms. 

30 33 Payment Milestone (1 to 5) We request NCPOR to 
revisit the payment 
terms as below 

Milestone 1 – 10% of 
the total contract 
value upon signing of 
contract 

Milestone 2 – 15% of 
the total contract 
value upon 
confirmation of 
readiness; before 
mobilization of ship, 
crew members and 
AUV 

Milestone 3 – 25% of 
the total contract 
value after completion 
of first FIVE (5) survey 
locations 

Milestone 4 – 25% of 
the total contract 
value after completion 
of first FIVE (5) survey 
locations 

Milestone 5 – 15% the 
total contract value 
after completion of 
first FIVE (5) survey 
locations 

Milestone 6 – 10% on 
submission of report 

Conditions remain as 
per tender terms. 
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31 52 TDS Applicability of TDS Since the services are 
not rendered in India, 
we believe there is no 
applicability of TDS for 
the company offering 
services from outside 
India 

Correct. TDS is not 
applicable for foreign 
companies. 

32 3 Work 
commencement 
period 

Between December, 2023 
and February 2024 

Will this timeline 
reflected in tender is 
fixed and firm; or 
NCPOR can provide 
flexibility depending 
on the vessel and AUV 
availablity. 

These dates are chosen 
to coincide with fair 
weather window in the 
survey area. Flexibility 
of dates to the effect of 
3 months is provided 
(Dec-Feb) 

33 4 Last date /time 
& place for 
submitting bid 

28th August, 2023 at 1700 
IST at NCPOR, Headland 
Sada, Vasco-Da-Gama, Goa- 
403 804 INDIA 

As this tender requires 
lots of work and 
coordination, request 
additional 4 weeks for 
submitting bid 
proposal 

One week extension 
will be provided at this 
stage. 

34 4 Bid validity Unconditional validity of 
bid for 120 days from the 
last date of submission of 
the bid. 

According to 
Mobilization timeline 
mentioned (Dec 
2023); bid validity 
requirement specified 
in NCPOR tender (120 
days) looks 
contradictory 

Bid validity is modified 
to 90 days. Please see 
corrigendum. 

35 12 AUV AUV We believe NCPOR 
expect the bidder to 
offer proposal basis of 
leasing 1x AUV and 
ship as per NCPOR 
tender requirement - 
please confirm 

Yes, min. 1 AUV is 
required. However, the 
contractor may decide 
on actual number of 
AUVs to be deployed 
for optimizing the 
survey time. 

36 17 Section B 3.2(b)  The requirement is for 
how many number of 
AUV’s on the mother 
vessel? 

Yes, min. 1 AUV is 
required. However, the 
contractor may decide 
on actual number of 
AUVs to be deployed 
for optimizing the 
survey time. 
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37 9 Section A 1.8(a)  Is it possible to start 
work in Jan’24 and 
end in stipulated time 
due to holidays in 
Dec’23 in Europe 

It is possible to start 
work in between the 
stipulated period 

38 10 Section A 3.3 The bidder shall have 
experience in executing 
deep-sea (>3000m water 
depth) surveys for the 
exploration of mineral 
resources utilizing AUV(s) 
during the last TEN (10) 
years 

Will companies with 
experience in deep 
water surveys be 
considered for bidding 
or only those with 
mineral exploration 
surveys be 
considered. 

Only bidders with 
experience in deep sea 
mineral exploration will 
be considered. As per 
tender term 3.3, 
page.10. 

39 10 Section A 3.3  Will experience of 
consortium be 
considered for 
qualification 

The bidder must have 
experience as specified 
in the tender 3.3 and 
3.4, page10. 

40 10 Clause 3.2 The bidder’s average 
turnover during any three 
of the last five financial 
years, with the last financial 
year ending on 31st March 
2023, should be at least INR 
16 Crores or USD 2 million. 
The turnover for any one 
year must be at least INR 25 
Crores or USD 3 million. 

Request to consider 
the turnover for any 
one year to be at least 
INR 22.5 Crore instead 
of Rs 25 Cr. Our 
average annual 
turnover is above Rs 
16 Cr or USD 2 million 
in last 3 financial years 

The qualifying criteria is 
based on 'Vendor 
Neutrality Policy' as per 
Integrity Pact so that 
equal opportunities are 
given to all bidders, 
hence there is no 
possibility to modify 
the same on request of 
any prospective bidder. 
Conditions remain as 
per tender terms. 

41    Request to allow Joint 
Venture / Consortium 
of members for this 
project 

As per the tender 
conditions. 

42 10 Clause 3.3 3.3.  The bidder shall have 
experience in executing 
deep-sea (>3000m water 
depth) surveys for the 
exploration of mineral 
resources utilizing AUV(s) 
during the last TEN (10) 
years. 
 
3.4.  The survey experience 
should include: 
 

While we understand 
and appreciate the 
provision for engaging 
technical partners for 
specialized surveys, 
we would like to 
request that the 
tender allow 
companies with their 
own vessel and 
financial capabilities 
to be permitted to 

As per the tender 
conditions. 
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- Multibeam bathymetry - 
Side-scan surveys 
- Seafloor imagery 
- Magnetic surveys 
 
- Electrical potential 
(SP/iSP) 
 
Considering the specialized 
nature of electrical 
potential(SP/iSP) survey, 
the bidder may engage a 
technical partner with 
experience in acquisition, 
processing, and 
interpretation of the SP/iSP 
data, in the event that the 
bidder on his own does not 
have the experience in this 
type of survey. Thus, the 
experience of the 
associated technical 
partner will be deemed to 
satisfy the survey 
experience in SP/iSP 
surveys. 

have a technical 
partner with 
experience in 
executing deep-sea 
(>3000m water depth) 
surveys for the 
exploration of mineral 
resources utilizing 
AUV(s). 
 
Moreover, we also 
seek clarity on 
whether joint 
ventures or consortia 
of companies with 
complementary 
expertise in deep-sea 
surveying would be 
allowed to participate 
in this tender. This 
would enable 
collaboration between 
entities, pooling their 
resources and 
expertise to deliver a 
comprehensive 
solution for the 
project. 

 

 

  


